*Abstract Notification.*

The attention of the public is invited to the publication on pages 301—302, Part IV of the *Mysore Gazette*, wherein tenders for the supply of stock articles and tools and plaint required for the use on the Krishnarajasagara Works, for the period commencing from 1st June to 31st December 1918 are called for.

B. B. GARUDACHARYA,
*Superintending Engineer.*

## WATER-SUPPLY DIVISION.

*Abstract Notification.*

The attention of the public is invited to the Notice dated the 29th March 1918, calling for tenders for the supply of uniforms, etc., for use of the Water-Supply Division until the 1st May 1918 published on pages 304-305, Part IV of the *Mysore Gazette*.

S. SRINIVASA IYER,
*Executive Engineer.*

## BANGALORE DIVISION.

*Dated the 3rd—4th April 1918.*

Attention is invited to notification published in the *Mysore Gazette*, dated the 9th April 1918, calling for tenders for restoring Karehalli-Amanikere and Doddasagarahalli tank, Register Nos. 192—25 and 200—29, Devanhalli Taluk.

C. VIJAYARANGAM NAIDU,
*Executive Engineer.*

## KOLAR DIVISION.

*Notice.*

The attention of the public is invited to the notification published in the *Mysore Gazette*, Part IV, page 275, calling for tenders for restoring Vaichakurhalli tank, Registered No. 444 of Chintamani Taluk.

*Notice.*

The attention of the public is invited to the notification published in the *Mysore Gazette*, dated 28th March 1918 calling for tenders for restoring the Anehalli Mulagankere tank, R. No. 160 of the Mulbagal Taluk.

*Notice.*

Attention of the public is invited to the notification published in pages 306—307, Part IV of the *Mysore Gazette*, dated the 11th April 1918, calling for tenders for constructing a Sericultural house at Kolar.

*Dated 5th April 1918.*

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 1st May 1918, for constructing a building for sloyd class in the compound of the High School at Chikballapur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1918.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a building for sloyd class in the compound of the High School at Chikballapur;" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of quantities for constructing a building for sloyd class in the compound of the High School at Chikballapur.

| | Items | Per | Quantity |
|---|---|---|---|
| 1 | Earthwork excavation and filling the same to the basement level ... ... | C. yd. | 160 |
| 2 | Concrete in lime mortar ... ... ... ... ... ... | C. ft. | 2,108 |
| 3 | Burnt stone size in clay ... ... ... ... ... ... | " | 2,410 |
| 4 | Burnt brick in lime mortar ... ... ... ... | " | 772 |
| 5 | Burnt brick in clay ... ... ... ... ... | " | 4,462 |
| 6 | Archwork ... ... ... ... ... ... | " | 44 |
| 7 | Plastering with lime mortar ... ... ... ... | Sq. | 78·67 |
| 8 | Pointing with lime mortar ... ... ... ... ... | " | 3·52 |
| 9 | Flooring with 3" concrete bed and rough plastering the surface ... ... | " | 14·84 |
| 10 | Flooring teakwood $\frac{1}{2}$" thick plans with shot edges for the floor of central hall and rooms | " | 14·84 |
| 11 | White and colourwashing ... ... ... ... | " | 78·67 |
| 12 | Burnt stone slab nicely dressed 6" thick ... ... ... ... | S. ft. | 408 |
| 13 | Providing 30 feet span iron truss including fitting, fixing and Railway charge, carriage, hoisting, painting, etc., complete. | Cwt. | 24 |
| 14 | Teakwood work wrought and put up ... ... ... ... | C. ft. | 131·00 |
| 15 | Roofing with 1st class Mangalore tiles over teak reepers, etc., complete ... | Sq. | 24·73 |
| 16 | Providing ornamental Mangalore ridge tiles set in lime mortar and cement pointed... | R. ft. | 58 |
| 17 | Providing Mangalore glazed tiles ... ... ... ... | No. | 64 |
| 18 | Teakwood panelled door with clamps and other iron fitting, etc., complete ... | S. ft. | 200 |
| 19 | Teakwood panelled window with wooden and glazed shutter for outside and inside including iron fitting, iron bars, etc., complete. | " | 248 |
| 20 | Teakwood circular ventilator with glazed shutter to the iron fitting, etc., complete ... | " | 14 |
| 21 | Teakwood rectangular ventilator with glazed shutters and iron works, etc., complete | " | 48 |
| 22 | Teakwood ornamental eave board ... ... ... ... | R. ft. | 201 |
| 23 | Teakwood finials, large ... ... ... ... ... | No. | 2 |
| 24 | Do small ... ... ... ... | " | 4 |
| 25 | Providing moulding windows and doors ... ... ... ... | R. ft. | 52 |
| 26 | Ornamental sericultural floral design with keys, etc. ... ... ... | No. | 4 |
| 27 | Silicate painting ... ... ... ... ... | Sq. | 15·0 |
| 28 | Wood oiling and tarring ... ... ... ... ... ... | " | 13·0 |

V. V. KARVE,
*Offg. Executive Engineer.*

## TUMKUR DIVISION.

*Abstract Notification.*

Attention of the public is invited to notification published in *Mysore Gazette*, dated 4th April 1918, pages 276-277 for restoring Adlapur Tank Registered No. 21 of Tumkur Taluk.

N. G. KRISHNA IYENGAR,
*Offg. Executive Engineer.*

## HASSAN DIVISION.

*Abstract Notification dated 21st March* 1918.

Invites the attention of the public to the printed notification dated 3rd April 1918, on pages 309—310 of No. 15th issue of the *Mysore Gazette*, calling for tenders for *constructing a circuit house at Hassan.*

R. W. SCALDWELL,
*Executive Engineer.*

## RANGE OFFICER, AKKIHEBBAL.

*Notice dated 23rd March* 1918.

The following sums are outstanding as arrears due to the piece-workers and labourers who had worked at Mandagere Anicut and Head Works in the Akkihebbal Division and whose whereabouts are not known. It is hereby informed that if the amounts are not claimed within three months from the date of issue of this notice they will be credited to Government.